

Sincerely, Scientific & Engineering Apprications

WWM:mls encl

MTCRODENSITOMETRY SUPPORT

Statement of Work

STATINTL

	required, to establish operating procedures which will produce valid
TATINTL	output from the 1032T trichromatic microdensitometer. This
	work will include an investigation to determine proper location of
	filters.
TATINTL	2. will provide information processing routines
	for automatic data reduction of the microdensitometer output. These
	routines will facilitate technical and intelligence analyses of single
	and multilayer emulsion films. The documentation furnished in support
	of these routines will include:

a. Complete listing of the deck for each FORTRAN program.

will provide technical assistance, as

- b. Documentation for each FORTRAN program consisting of:
- 1. Block diagram of the program showing the exact flow of this data and operation preformed on it.
- 2. Detailed description of all input data such as; range and number of data values; purpose, definition and values of all constants; settings on the NPIC Microdensitometer that are peculiar to the program.
- 3. Detailed description of all output data such as: range of values; what the cause could be if the values are out of range (assuming the program is in production status; what assumption and conclusion can be drawn from the output.)
- 4. Detailed description of all mathematical analysis methods in the program, equations and relevant diagrams.

- 5. Description of any option in the program and any other uses the program might have.
 - 6. Glossary of terms.
- c. Complete set of test data for each program including intermediate calculations and the output. Whenever possible all input data to any program will be combined on magnetic tape in the format generated by the microdensitometer. The only exception might be when input to one program is output of another.

	3. will provide test targets and test routines for establishing
STATINTL	the validity of any scan or series of scans made on the microdensitometer.
	will provide technical assistance, as required, in the gen-
	eral areas of photoscience, electronic engineering, computer programming and optical
STATINTL	analysis.
	5. will investigate the application of various lens combinations
	to reduce focus depth effects when scanning multi-layer emulsions with various wave
STATINTL	length of light.
	6. will provide analytical and experimental support in the
	development of image analysis and image processing techniques unique to the exploita-
	tion field. Particular emphasis will be placed on the deduction of fundamental object
	properties, e.g., brightness contours, from the recorded image. In those cases
	wherein the deduction of such data is not possible, the failure of physical description
STATINTL	will be identified and recommendations made as to future courses of action.
	7. will provide monthly status reports on the work accomplished
	and the funds expended. These reports will be submitted within two weeks after the
STATINTL	end of the reporting period.
	8. will provide a final report on the work accomplished. The
	rough draft of this final report will be submitted thirty days before contract termin-
	ation date, and the final copies will be delivered to the customer thirty days after
	annuaval of mayorh dwaft

I COLOR EXPOSURE TABLE GENERATOR

This task is the completion of the effective exposure table selection and generation. Without this capability, the effective exposure principle cannot be used in the computation of color MTF. This task has five subtasks as follows:

- a. Completion of the characteristic matrix program
- b. Scalar array computation and regression fitting to generate the equations relating image color to scalar array
- c. Programming of the exposure table generator and exposure selection procedure
- d. Testing of the final color exposure generator
- e. Reporting and Documentation

TASK 1	HOURS	
Executive Engineer	50	
Physicist		
Analyst		
Photoscientist	85	
Programmer	180	
Photographic Technician		
Technical Writer	20	
Publication Clerk	40	
Illustrator	10	
TOTAL		
Engineering Overhead (100%)		
TOTAL		
MATERIAL	4	
Computer Charges		
Travel		
11 avei	×	
TOTAL		
G & A at 9%		
Profit		
TOTAL		

II COLOR GRANULARITY STUDIES

This task compares the granularity of color materials with that of black and white materials on the basis of the mathematical characteristic. The investigation takes the form of examining the noise properties of color materials using three different techniques. The following sub-tasks are required:

- a. Record and sample preparation
- b. Study of classical gaussion properties as they relate to color materials (Selwyn's law etc.)
- c. Binomial Distribution Studies
- d. Cross and auto correlation programs
- e. Reporting and Documentation

TASK 2	<u>HOURS</u>	
Executive Engineer	50	
Physicist		
Analyst	100	
Photoscientist	270	
Programmer	245	
Photographic Technician	145	
Technical Writer	20	
Publications Clerk	40	
Illustrator	10	
TOTAL	200	
Engineering Overhead (100%)		
TOTAL		
MATERIAL		
Computer Charges		
Travel		
G & A at 9%		
TOTAL		
Profit		
TOTAL		

III COLOR MODULATION TRANSFER FUNCTION

This phase initiates the study of the properties of MTF of color emulsions. Its objective is to provide a means for MTF generation and an analysis and interpretation of their value and meaning of such measurements in the color situation. The study will be composed of the following five sub-tasks:

- a. Color target generation
- b. Cooley-Tukey transform methods (edges, combs)
- c. Standard transforms (edges, combs)
- d. Analysis
- e. Reporting & Documentation

TASK 3	HOURS	
Executive Engineer	50	
Physicist		
Analyst	100	
Photoscientist .	415	
Programmer	390	
Photographis Technician	450	
Technical Writer	20	
Publication Clerk	60	
Illustrator	20	
TOTAL		
Engineering Overhead (100%)		
TOTAL		
Material	-	
Computer Charges		
Travel		
G & A at 9%	(**)	
Profit		
TOTAL		

IV DIRECTION COSINE AND COLOR TRIPACK CALIBRATION

This task completes work required to implement the calibration procedure established under previous efforts. The methods are well defined and ...l programming is completed and in operation. The following tasks memain to be accomplished to make this an operational procedure.

- a. Spectrophotometric work
- b. Direction Cosine
- c. Micro-D calibration
- d. Reporting and Documentation

TASK 4	
	HOURS
Executive Engineer	50
Physicist	. 30
Analyst	700
Photoscientist	100
Programmer	60
Photographic Technician	10
Technical Writer	340
Publication Clerk	20
	40
Illustrator	20
TOTAL	
Engineering Overhead (100%)	·
TOTAL	
Material	
Computer Charges	
Travel	
G & A at 9%	
Durativ	
Profit	
TOTAL	
	·

V COLOR MICRO-DENSITOMETER QUALITY CONTROL

This phase completes an automatic, computer-oriented quality control program for the micro-densitometer. It includes preparation of the target plate, integration of the basic programs into a complete operational package, and running of material to generate a statistical history using the Q. C. system.

- a. Target preparation
- b. Complete all basic programming
- c. Form operational package
- d. Test final Q. C. package
- e. Reporting & Documentation

TASK 5			
		HOURS	
Executive Engineer		50	
Physicist	•	50	
Analyst		7.00	
Photoscientist		100	
Programmer		170	
Photographic Technician		340	
Technical Writer		250	
Publications Clerk		. 20	
Illustrator	•	60	
TOTAL		20	
Engineering Overhead (100%)			
TOTAL			
Material			
Computer Charges	0.0		
Travel	•		
G & A at 9%			
Profit			
TOTAL	b .		
	G	4	

VI MICIO -ANALYZER OBJECTIVES ASSESSMENT

Discrepancies have been noted in the selection of objectives for the current color micro-densitometer. Achromat objectives, designed for metallographic use are not suitable for the precise location of focus of the micro-densitometer with respect to the orientation of the layers of a classical color tripack. This program will evaluate the chromatic abberation and focus plane characteristics of current apo-chomat and planapo-chomat objectives.

MA CITE O			
TASK 6		HOURS	
Executive Engineer		150	
Physicist			
Analyst	•	250	
Photoscientist			
Programmer			
Photographic Technician		500	
Technical Writer			
Publications Clerk		. 20	
Illustrator		30	
		20	
TOTAL			
Engineering Overhead (100%)			
TOTAL		•	
Material			
Computer Charges			
Travel			
G & A at 9%		•	
Profit			
TOTAL			
*	,		

COMBINED TOTAL HOURS AND COST

	HOURS	
N Ungineer	400	
Executive Engineer	250	
Physicist	400	
Analyst	1000	
Photoscientist	1165	
Programmer	1685	
Photographic Technician	120	
Technical Writer		
Publication Clerk	270	
Illustrator	100	
TOTAL		
Engineering Overhead (100%)		
TOTAL		
Material		
Computer Charges		
Travel		
TOTAL		
G & A @ 9% .		
Profit		
TOTAL		